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STAKER & PARSON COS DBA 
JACK B. PARSON C
2350 SOUTH 1900 WEST
OGDEN,UT 84401

Project No: NH-0089(95)486
Project Name: US-89; SR-243 BEAVER MOUNTAIN TURN OFF
Desc of Construction: Road - Add Turning Lanes
Estimate Completion date on or before 08/15/2008
County: CACHE (5)

LEGRAND JOHNSON 
CONSTRUCTION CO.
P O Box 248
LOGAN,UT 84328-0248

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 84,100.00 157,000.00157,000.0084,100.00 150,000.00Lump 150,000.001
1Public Information Services013150010 3,000.00 2,500.002,500.003,000.00 2,000.00Lump 2,000.002
1Traffic Control015540005 32,000.00 102,850.00102,850.0032,000.00 53,000.00Lump 53,000.003

260Dust Control and Watering015720020 3,380.00 22,529.0086.6513.00 3,900.001000 gal 15.004
1Survey017210010 10,000.00 15,500.0015,500.0010,000.00 17,610.00Lump 17,610.005

5076Granular Borrow (Plan Quantity)020560015 177,660.00 119,032.2023.4535.00 159,894.00cu yd 31.506
5Remove Tree022210050 5,000.00 2,000.00400.001,000.00 750.00Each 150.007

205Remove Guardrail022210075 820.00 1,025.005.004.00 1,025.00ft 5.008
218Remove Pipe Culvert022210095 3,706.00 19,184.0088.0017.00 6,267.50ft 28.759

3058Obliterate Road022210155 30,580.00 7,645.002.5010.00 3,822.50sq yd 1.2510
1322Remove Asphalt Pavement022210165 10,576.00 3,305.002.508.00 7,271.00sq yd 5.5011
4550Roadway Excavation (Plan Quantity)023160020 77,350.00 40,950.009.0017.00 48,230.00cu yd 10.6012

86Small Ditch Excavation (Plan Quantity)023180010 1,376.00 2,150.0025.0016.00 1,419.00cu yd 16.5013
9618 Inch Culvert, Reinforced Concrete, Class C026101250 5,280.00 8,784.0091.5055.00 7,104.00ft 74.0014
6024 Inch Culvert, Reinforced Concrete, Class C026101252 4,500.00 6,000.00100.0075.00 4,935.00ft 82.2515
8843.75 Inch x 26.62 inch Reinforced Concrete 02610460P 12,320.00 24,200.00275.00140.00 18,744.00ft 213.0016

Arch Pipe Culvert, Class C

944Untreated Base Course (Plan Quantity)027210020 37,760.00 34,550.4036.6040.00 46,728.00cu yd 49.5017
1306HMA - 3/4 inch027410060 117,540.00 105,786.0081.0090.00 133,865.00Ton 102.5018

1Asphalt Concrete Driveway027410080 1,500.00 500.00500.001,500.00 2,600.00Each 2,600.0019
10700Chip Seal Coat, Type I027850010 16,050.00 14,445.001.351.50 20,330.00sq yd 1.9020

18Emulsified Asphalt LMCRS-2027850060 10,800.00 11,790.00655.00600.00 10,800.00Ton 600.0021
40Relocate Boulder02813001* 2,000.00 4,000.00100.0050.00 10,200.00Each 255.0022
1Relocate Beaver Mountain Sign02891275P 1,500.00 5,000.005,000.001,500.00 4,000.00Each 4,000.0023
5Right-of-Way Marker028960020 1,500.00 1,650.00330.00300.00 1,850.00Each 370.0024

                                                                                          Subtotal 650,298.00 712,375.60 716,345.00

20 - STRUCTURES Box Culvert E-2594 Extensions

1Remove Box Culvert (End Sections)02221002* 20,000.00 5,500.005,500.0020,000.00 7,800.00Lump 7,800.0025
1Temporary Retaining Wall02229000* 30,000.00 60,000.0060,000.0030,000.00 54,000.00Lump 54,000.0026

9624Reinforcing Steel - Coated (Plan Quantity)032110010 14,436.00 15,879.601.651.50 19,248.00lb 2.0027
1Structural Concrete(Est. Lump Qty: 68 cu yd)03310001D 70,000.00 76,250.0076,250.0070,000.00 66,500.00Lump 66,500.0028

                                                                                          Subtotal 134,436.00 157,629.60 147,548.00

30 - LANDSCAPING

60Check Dam (Fiber Roll)015710025 240.00 600.0010.004.00 600.00ft 10.0029
400Silt Fence015710030 1,200.00 2,400.006.003.00 1,040.00ft 2.6030
112Landscape Grading023120010 896.00 2,800.0025.008.00 1,008.00sq yd 9.0031
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Utah Department of Transportation
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Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20Fill Material02316002P 210.80 500.0025.0010.54 1,120.00cu yd 56.0032
603 Rail Pole Fence02822005* 900.00 1,500.0025.0015.00 2,694.00ft 44.9033

105Wood Fiber Mulch029110015 3,675.00 4,725.0045.0035.00 3,045.001000sqft 29.0034
11500Strip, Stockpile, and Spread Topsoil (Plan 029120050 23,000.00 5,750.000.502.00 10,350.00sq yd 0.9035

Quantity)

105Broadcast Seed029220040 3,150.00 1,732.5016.5030.00 2,310.001000sqft 22.0036
30Plant - Tubeling029320010 150.00 397.5013.255.00 84.00Each 2.8037
25Plant - No. 1 Container029320030 375.00 500.0020.0015.00 460.00Each 18.4038

                                                                                          Subtotal 33,796.80 20,905.00 22,711.00

40 - SIGNING

124Pavement Marking Paint027650050 4,960.00 3,472.0028.0040.00 3,410.00gal 27.5039
8Pavement Marking Paint (Stop Line, 027650070 400.00 440.0055.0050.00 300.00Each 37.5040

Crosswalks-12 inch)

26Delineator Type I028420010 910.00 481.0018.5035.00 1,014.00Each 39.0041
8Delineator - Culvert Marker028420030 280.00 164.0020.5035.00 328.00Each 41.0042
3Delineator - Maintenance Marker028420040 105.00 75.9025.3035.00 153.00Each 51.0043

27Auxiliary Sign Type PW-102891013P 540.00 382.0514.1520.00 783.00sq ft 29.0044
8Sign Type PW-1, 24 inch x 24 inch028910154 2,400.00 460.0057.50300.00 924.00Each 115.5045
6Sign Type PW-1,  24 inch  X  30 inch028910160 1,560.00 427.8071.30260.00 864.00Each 144.0046
3Sign Type PW-1,  30 inch  X  30 inch028910170 750.00 267.4589.15250.00 537.00Each 179.0047
1Sign Type PW-2,  48 inch  X  48 inch028910235 430.00 320.00320.00430.00 636.00Each 636.0048

13Remove Sign Less Than 20 Square Feet028910270 2,600.00 1,820.00140.00200.00 1,508.00Each 116.0049
1Remove Sign Greater Than or Equal to 20 028910275 250.00 200.00200.00250.00 255.00Each 255.0050

Square Feet

2Relocate Sign Less Than 20 Square Feet028910285 1,000.00 600.00300.00500.00 750.00Each 375.0051
1Relocate Sign Greater Than or Equal to 20 028910290 1,000.00 600.00600.001,000.00 750.00Each 750.0052

Square Feet

26Small Sign Tubular Steel Post Base (B2A)028910305 2,600.00 2,080.0080.00100.00 4,160.00Each 160.0053
48Sign Type PW-102891132P 960.00 1,056.0022.0020.00 2,136.00sq ft 44.5054

                                                                                          Subtotal 20,745.00 12,846.20 18,508.00

Total: 839,275.80 903,756.40 905,112.00

Percent of Engineer's Estimate: 107.84 %107.68 %
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Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 84,100.00 100,000.00100,000.0084,100.00Lump1
1Public Information Services013150010 3,000.00 5,500.005,500.003,000.00Lump2
1Traffic Control015540005 32,000.00 45,000.0045,000.0032,000.00Lump3

260Dust Control and Watering015720020 3,380.00 6,500.0025.0013.001000 gal4
1Survey017210010 10,000.00 20,000.0020,000.0010,000.00Lump5

5076Granular Borrow (Plan Quantity)020560015 177,660.00 228,420.0045.0035.00cu yd6
5Remove Tree022210050 5,000.00 5,000.001,000.001,000.00Each7

205Remove Guardrail022210075 820.00 1,025.005.004.00ft8
218Remove Pipe Culvert022210095 3,706.00 7,630.0035.0017.00ft9

3058Obliterate Road022210155 30,580.00 36,696.0012.0010.00sq yd10
1322Remove Asphalt Pavement022210165 10,576.00 19,830.0015.008.00sq yd11
4550Roadway Excavation (Plan Quantity)023160020 77,350.00 72,800.0016.0017.00cu yd12

86Small Ditch Excavation (Plan Quantity)023180010 1,376.00 1,290.0015.0016.00cu yd13
9618 Inch Culvert, Reinforced Concrete, Class C026101250 5,280.00 5,280.0055.0055.00ft14
6024 Inch Culvert, Reinforced Concrete, Class C026101252 4,500.00 4,080.0068.0075.00ft15
8843.75 Inch x 26.62 inch Reinforced Concrete 02610460P 12,320.00 13,200.00150.00140.00ft16

Arch Pipe Culvert, Class C

944Untreated Base Course (Plan Quantity)027210020 37,760.00 61,360.0065.0040.00cu yd17
1306HMA - 3/4 inch027410060 117,540.00 195,900.00150.0090.00Ton18

1Asphalt Concrete Driveway027410080 1,500.00 1,500.001,500.001,500.00Each19
10700Chip Seal Coat, Type I027850010 16,050.00 32,100.003.001.50sq yd20

18Emulsified Asphalt LMCRS-2027850060 10,800.00 14,400.00800.00600.00Ton21
40Relocate Boulder02813001* 2,000.00 2,000.0050.0050.00Each22
1Relocate Beaver Mountain Sign02891275P 1,500.00 2,000.002,000.001,500.00Each23
5Right-of-Way Marker028960020 1,500.00 225.0045.00300.00Each24

                                                                                          Subtotal 650,298.00 881,736.00

20 - STRUCTURES Box Culvert E-2594 Extensions

1Remove Box Culvert (End Sections)02221002* 20,000.00 5,000.005,000.0020,000.00Lump25
1Temporary Retaining Wall02229000* 30,000.00 15,000.0015,000.0030,000.00Lump26

9624Reinforcing Steel - Coated (Plan Quantity)032110010 14,436.00 28,872.003.001.50lb27
1Structural Concrete(Est. Lump Qty: 68 cu yd)03310001D 70,000.00 60,000.0060,000.0070,000.00Lump28

                                                                                          Subtotal 134,436.00 108,872.00

30 - LANDSCAPING

60Check Dam (Fiber Roll)015710025 240.00 1,500.0025.004.00ft29
400Silt Fence015710030 1,200.00 2,400.006.003.00ft30
112Landscape Grading023120010 896.00 1,120.0010.008.00sq yd31
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Project No: NH-0089(95)486
Project Name: US-89; SR-243 BEAVER MOUNTAIN TURN OFF
Desc of Construction: Road - Add Turning Lanes
Estimate Completion date on or before 08/15/2008
County: CACHE (5)

SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20Fill Material02316002P 210.80 1,000.0050.0010.54cu yd32
603 Rail Pole Fence02822005* 900.00 4,200.0070.0015.00ft33

105Wood Fiber Mulch029110015 3,675.00 4,725.0045.0035.001000sqft34
11500Strip, Stockpile, and Spread Topsoil (Plan 029120050 23,000.00 23,000.002.002.00sq yd35

Quantity)

105Broadcast Seed029220040 3,150.00 2,100.0020.0030.001000sqft36
30Plant - Tubeling029320010 150.00 540.0018.005.00Each37
25Plant - No. 1 Container029320030 375.00 625.0025.0015.00Each38

                                                                                          Subtotal 33,796.80 41,210.00

40 - SIGNING

124Pavement Marking Paint027650050 4,960.00 5,580.0045.0040.00gal39
8Pavement Marking Paint (Stop Line, 027650070 400.00 320.0040.0050.00Each40

Crosswalks-12 inch)

26Delineator Type I028420010 910.00 988.0038.0035.00Each41
8Delineator - Culvert Marker028420030 280.00 336.0042.0035.00Each42
3Delineator - Maintenance Marker028420040 105.00 150.0050.0035.00Each43

27Auxiliary Sign Type PW-102891013P 540.00 1,350.0050.0020.00sq ft44
8Sign Type PW-1, 24 inch x 24 inch028910154 2,400.00 2,400.00300.00300.00Each45
6Sign Type PW-1,  24 inch  X  30 inch028910160 1,560.00 1,950.00325.00260.00Each46
3Sign Type PW-1,  30 inch  X  30 inch028910170 750.00 900.00300.00250.00Each47
1Sign Type PW-2,  48 inch  X  48 inch028910235 430.00 800.00800.00430.00Each48

13Remove Sign Less Than 20 Square Feet028910270 2,600.00 1,755.00135.00200.00Each49
1Remove Sign Greater Than or Equal to 20 028910275 250.00 170.00170.00250.00Each50

Square Feet

2Relocate Sign Less Than 20 Square Feet028910285 1,000.00 550.00275.00500.00Each51
1Relocate Sign Greater Than or Equal to 20 028910290 1,000.00 550.00550.001,000.00Each52

Square Feet

26Small Sign Tubular Steel Post Base (B2A)028910305 2,600.00 2,600.00100.00100.00Each53
48Sign Type PW-102891132P 960.00 4,800.00100.0020.00sq ft54

                                                                                          Subtotal 20,745.00 25,199.00

Total: 839,275.80 1,057,017.00

Percent of Engineer's Estimate: 125.94 %


